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EXHIBIT "A"

FIVE (5) UNIT FOLLOW-ON

shall furnish the necessary facilities, materials, and services to

accomplish the Statement of Work set forth below and make delivery to the

Government

at the times and places specified herein below:

STATEMENT OF WORK

Item 1. -
Item 2, -
Item 3. -
Item 4, -
Ttem 5. -
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Fabricate five (5) each Panoramic Camera Subsystems in accordance
with Contractor's Specification No. 55155, dated 7 March 1963,
including the supplement attached thereto, said documents being
incorporated by reference, together with such changes as may be
agreed to between the Contractor and the Contracting Officer.

All changes and revisions to the Panoramic Camera Subsystem pre-

viouslf incorporated by Technical Directives under Contract

1001A through 1036A, form a part of this Contract with
the exception of the following: TD-1031A and TD-1032.

Contractor shall furnish the following GHE and GSE:

a. Supply thirty (30) sets each film transit case spiders and
protective flanges., (Existing spiders and flanges will be
recyeled,)

Furnish thirteen (13) film spools for the camera subsystems.
(Existing spools will be refurbished and recycled.) Delivery
shall be made in accordance with the Film/Spool/Transit Case
schedule developed by the Contractor.

Furnish necessary field engineering services to support the sub-

systems at LMSC and VAFB in accordance with Detailed Field Engineer-

ing and Flight Support Work Statement, dated 15 March 1963, These
services shall include integration of the Stellar/Index Camera Sub-
systems as furnished to the LMSC facility by Itek under separate
contract. The Dynamic Resolution Tester installed at LMSC's A/P
facility shall be maintained and operated by Itek personnel.

Contractor shall furnish spares in accordance with the following:

a. On or before ninety (90) days after authorization to proceed,
Boston shall furnish the Systems Engineering Contractor seven
(7) copies of a production list containing the part number,
description, and quantity of those parts deemed necessary by
Boston to support the eculpwents after shipment from Boston,
considering the delivery schedule and two /2) facilities.
This list shall indicate those long lead-time items already
released to support the equipments.
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If within thirty (30) days from the date of submission, the
Systems Engincering Contractor and the Customer has neither
approved nor disapproved all the items contained in such pro-
duction lists, those items shall be deemed to have been
authorized for provisioning purposes. In the event items arc
disapproved by the Customer, .rocurement activity shall be
terminated where necessary.

Spares shall be shipped to the Associate, F.Q B, the Associate's
facility for maintenance of accountability in a segregated
Stores Area. The parts shall be available to Boston's Field
Engineering and Flight Support Group to replace those parts as
may be necessary to certify flight rcadiness of thc camera sub-
systems,

The cost, fixed-fee, and delivery schedule of these spares
shall be determined at a later date.

Item 6. - Contractor shall perform Inspection and Acceptance Tests in accord-
ance with Specification No. 55155 and the following:

a,

Inspection of the material to be delivered from Boston shall be
at a level deemed necessary by Boston and approved by the
Government to insure performance. Boston shall provide addi-
tional inspection services in the event performance verification
or rework is necessary to such material after acceptance and
delivery. Boston shall also verify that no damage in transit
has occurred to its materials after shipment from one facility
to another.

Shipment is F.0.B. Lexington, Massachusetts, via such carriers
and to such destinations as may be designated by the customer.
Boston will provide instrument transit cases.

Final acceptance of equipment and materials to be delivered
shall be at Boston. The Systems Engineering Contractor and
other Customer's representatives will be notified five (5)
days prior to the beginning of final acceptance tests. These
tests shall be administered in accordance with the approved
Acceptance Tests Procedures. Requcests for waivers on end item
equipment deliveries shall be submitted to SE/TD for resolution.
The DD Form 250, when executed by the Government, shall con-
stitute final acceptance, subject however to the provisions of
Clause 5 of the General Provisions and, subject further to the
requirement for field support of delivered equipment.

The Acceptance Test Specification and revisions thereto shall
be approved by SE/TD.
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Item 7. - Contractor shall furnish the following reports and attend required
meetings as follows:

a.

Weekly TWX progress report ~ to be forwarded to SE/TD on
Wednesdays and shall report significant highlights of develop-
ment for the preceding week ~ ending Saturday.

Monthly TWX Financial Report - to be forwarded to the Contract-
ing Officer the 20th of each month for the preceding Boston
accounting month.

Weight Report - to be forwarded every two (2) weeks to the
Systems Engineering Contractor showing current weight estimate
and first and second moments of inertia., Should the details of
the report be unchanged, a TWX statement to that effect will be
forwarded in lieu of the report.

Acceptance Test Reports - to be forwarded as part of each sub-
system logbook.

Post~flight Engineering Analysis Report - ten (10) copies to be
forwarded to SE/TD upon completion of each analysis. LMSC will
furnish Contractor with copies of all pertinent telemetering
data obtained during flight for engineering analysis by the
contractor of camera subsystem performance.

Systems Engineering Meetings shall be held once each month
alternately at Associate and Boston. Such meetings shall be
chaired and minutes prepared and distributed by the Systems
Engineering Contractor. Contractor shall present such briefing
alds and data as required.

Item 8. - Contractor shall provide the Systems Engineering Contractor with
documentation of each Panoramic Camera Subsystem consisting of:

1.
2.

Approved

Panoramic Camera Subsystem Logbook.

Pan Subsystem Electrical Schematics as wired (three each).
These drawings may be red-lined.
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Delivery - Contractor shall deliver the work called for above in accordance
with the following schedule. Unless otherwise specified, acceptance and
inspection shall be at Contractor's plant or plants for shipment to be made
F.0.B. Contractor's plant, Lexington, Massachusetts.

Item 1. - Panoramic Camera Subsystem, Five (5), (less supply spools)

Unit No. 09 20 November 1963

Unit No. 10 20 December 1963

Unit No. 11 20 January 1964

Unit No. 12 20 February 1964

Unit No. 13 20 March 1964
Item 2. -

D B Date
a. Supply thirty (30) sets each film 30 Per Plan

-transit case spiders and protec-

tive flanges. -
Item 3. - Film Spools (New and Refurbished) Per Plan

Item 4. - Field Engineering Services shall be furnished as required for the

period of performance of this Contract, contemplated to be through
31 July 1964.

Item 5. - Spare parts shall-be delivered in accordance with Item 5 of Para-
graph A of this Work Statement.

Item 6. - Inspection and Acceptance shall be performed in accordance with
Item 6 of Paragraph A of this Work Statement.

Item 7. - Reports - Deliver in accordance with a. through f. of Item 7 of
Paragraph A of this Work Statement.

Item 8, - Data - Deliver in sccordance with Item 8 of Paragraph A of this
Work Statement.
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C. Furnished Equipment
Item Description Delivery Date

1. Film and film transit cases as required for Per Plan
testing and checkouts.

2. Five (5) each "Adapter Rings," Part No. 52011, 3 ea - 15 July 1963
supplied under Contract[::f:i:::] 2 ea = 1 October 1963

3. Contractor will be furnished and 1is also 25X1
authorized to use on a no-charge-for-use
basis such items of special tooling, test
equipment, ground handling equipment,
ground support equipment, and facilities
generated under any previous contract
entered into between the parties hereto.
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